



VILLAGE OF FRANKLIN PARK
ENGINEERING

9500 W Belmont Avenue
Franklin Park, Illinois 60131

T 847.671.8304
F 847.671.6015
www.vofp.com

DATE: October 6, 2014
TO: Prospective Engineering Consultants
FROM: Franklin Park Engineering Department
SUBJECT: **Reuter's Subdivision Clarifications**

Below are the questions we received regarding the Reuter's Subdivision RFQ and our responses to those questions.

Question 1: The schedule indicates a NTP of November 7th. Is there a desired completion date? Is the Village hoping to complete any of this work next summer?

Answer: The Village does not have a specific completion date in mind. The Village would like to construct the improvements in 2016; therefore, the feasibility study and final engineering will need to be complete prior to the start of the 2016 construction season.

Question 2: Does the Village have a budget number for the feasibility study?

Answer 2: The Village does not have a budget number for the feasibility study.

Question 3: Has the Village received proposals for this project previously?

Answer 3: The Village received an earlier proposal for this project. Due to the scope of the project, the Village decided to seek a request for qualifications.

Question 4: Which firms received the RFQ?

Answer 4: The Village sent the RFQ to all firms with which it has an established relationship and firms that have submitted statements of qualifications to the Village. The Village also posted the RFQ on the village website and placed a legal notice in the Chicago Sun Times.

Question 5: Why did the Village choose to go for an RFQ for this project?

Answer 5: The Village is requesting an RFQ for this project in order to evaluate the most qualified firm to provide services for the project.

Question 6: Can we use XP SWMM in lieu of EPA SWMM

Answer 6: The Village does not have XP SWMM; therefore we request EPA SWMM is used.